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A. PURPOSE OF THE SPECIFICATION  

 

This Specification has been prepared to set out the general provisions regarding the 

delivery to the Contractor of the materials supplied by the Administration for Irrigation 

Network Constructions and subsequent matters. 

 

B. DEFINITIONS  

As mentioned in this specification: 

 

GRP Pipe  : A pipe manufactured in conformity with the General Technical 

Specification for Glass Fiber Reinforced Plastic (GRP) Pipes, 

HDPE Pipe  : A pipe manufactured in conformity with the General Technical 

Specification for High-Density Polyethylene (HDPE) Pipes, 

Administration  : The central or regional unit of the General Directorate of State 

Hydraulic Works (DSİ) that supplies the material and tenders the 

construction work, 

Material  : All kinds of pipes, special parts and mechanical components 

included in the construction (GRP and HDPE pipes, their special 

parts, water control elements; all kinds of valves, strainers, 

expansion joints, meters, foot valves, flowmeters, actuators, 

flanges and dismantling joints), 

Special part  : Pipe components (T, elbow, reducer, etc.) manufactured in 

accordance with the relevant specification, 

Manufacturer  : The firm from which the material is supplied by the 

Administration, 

Contractor  : The construction company with which the construction contract is 

signed. 

 

C. GENERAL PROVISIONS 

 

1. Unloading from the vehicle of the materials supplied by the Administration from the 

manufacturer and delivered to the Contractor at the site, their storage in accordance with the 

design, transportation to the place where they will be laid/installed, loading and unloading, 

storage at the trench side, welding, installation and laying works, as well as the provision of all 

kinds of equipment and machinery required therefor and the workmanship, shall be the 

responsibility of the Contractor. 
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2. Taking into account the work schedule approved by the Administration, the parts of the 

work and the completion dates, the Contractor shall submit to the Administration, within 10 

(ten) days from the approval date of the work schedule, a work plan in 12-month periods 

including the list of all kinds of materials planned to be laid/installed during the course of the 

work. In accordance with this work plan, the Construction Audit Organization shall notify the 

Administration within 5 (five) days of the list of materials required, and the Administration 

shall, within 5 (five) days, instruct the manufacturer in writing to produce these materials. 

Upon the written instruction to be given by the Administration to the pipe and valve 

manufacturer, the materials to be produced shall be brought to the site within 60 (sixty) days. 

3. The work plan showing the potential material procurement process shall be sent by the 

Administration to the Manufacturer.  After each revision made to this programme, the 

Contractor shall resubmit the work plan and the Manufacturer shall be informed by the 

Administration in writing. 

4. The materials shall be brought to the site progressively by the Manufacturer in the order in 

the work plan, upon the written instruction to be given by the Administration. 

5. For the testing and inspection of HDPE pipes, samples shall be taken from the pipes 

delivered to the site within the framework of its Technical Specification; unless the samples 

give favourable results, no Acceptance Record for Material Receipt shall be prepared and the 

pipes shall not be laid. 

 

6. Other materials shall be produced by the Manufacturer in the order in the work plan upon 

the written instruction to be given by the Administration; testing and inspection procedures 

shall be carried out at the manufacturing plant within the framework of their Technical 

Specifications, and the materials deemed suitable for dispatch to the site shall be brought to the 

site progressively. 

 

7. When the materials are brought to the place of the works, warehouse procedures shall be 

carried out by the Administration on the vehicle; thereafter, a delivery record shall be drawn up 

between the Manufacturer, the Construction Supervision Engineer and the Contractor, and the 

material shall be delivered to the Contractor. 

 

8. All responsibility for the material supplied by the Administration shall rest with the 

Contractor after the delivery of the materials is acknowledged by signing the record.  The 

arrangements and protection conditions required under the specifications annexed to the 

contract shall be provided by the Contractor. 

 

9. The Contractor shall be responsible for delays arising from the preparation of the work plan 

incorrectly or incompletely and from the failure to lay/install the produced materials in 

accordance with the work plan. If the materials cannot be supplied by the Administration on the 

date specified as required in the Contractor’s work plan, the Contractor shall have the right to 

request a time extension for the periods exceeded. 


